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ADDENDUM 1 (AD-1) 

PART 1 - Necessary Blank Line in White Ink - DON’T DELETE THIS LINE 

 
Date:  September 17, 2014 
 
Owner: State of Nebraska Department of Administrative Services 
Project: Norfolk Veterans Home - Canopy Addition - Construction Documents 
 
Architect:  HDR Architecture, Inc. 
 
Wade Goehring 
 
Address: 8404 Indian Hills Drive; Omaha, NE 68114-4098 
 
NOTICE: 
This Addendum is issued to known individuals, firms or corporations holding Bidding Documents and 
Contract Documents for above listed project. 
 
This Addendum is hereby made a portion of Bidding Documents and Contract Documents.  Bidders are 
required to acknowledge receipt of Addendum in appropriate space on Bid Form. 

INDEX: 

1. CHANGES TO ARCHITECTURAL DRAWINGS. 
a. Sheet G-101; 

1)  RE-ISSUED sheet for the following revisions. 
a) REVISED location of temporary main entry during phase 1A. 

b. Sheet AP-101; 
1) RE-ISSUED sheet for the following revisions. 

a) REVISED location of temporary main entry during phase 1A. 
c. Sheet A-101: 

1) RE-ISSUED sheet for the following revisions. 
a) Refer to  A1 – Demolition floor plan ADD Demolition Key Note tags “K and 

L” to the demolition plan. 
b) Refer to  “Demolition Key Note”  ADDED Key notes “K’ and “L”. 
c) Refer to A4- Floor Plan, REVISED and ADDED notes to the plan as shown. 
d) Refer to “General Notes”, ADD note “10” as described. 

 
2. CHANGES TO ELECTRICAL DRAWINGS. 

a. Sheet E-102 
1) Lighting Floor Plan 

a) Revised circuiting to place all canopy lighting on emergency power at the 
request of owner. 

b) Revised panel lighting circuited to in order to reduce circuit length. 
2) Power and Communications Floor Plan 

a) Clarified baseboard heater feeder sizes in order to compensate for voltage 
drop. 

b) Revised panel auto doors circuited to in order to reduce circuit length. 
 

3. CHANGES TO PROJECT MANUAL. 
a. Please add the following to Division 00 – Instructions to Bidders, Index  (Page 1). 

“22.  Background Check Requirement.” 
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b. Please add the following to Division 00 – Instructions to Bidders, Item 22 (Page 6). 
“22.  Background Check Requirement. 
  
 Prior to the start of construction project, the contractor shall submit to the Owner a 

criminal history background check on every employee who will be working at the 
site.  This requirement also applies to all sub-contractor employees. 

 
 Only background checks performed by the Nebraska State Patrol will be accepted. 
 
 The Owner, in turn, will determine which employees will not be allowed to work 

on the project because of their criminal history. 
  
 The Owner’s decision will be final. 
 
 Fees associated with such background checks are the responsibility of the 

contractor.” 
 

c. Please add the following to Division 00 – Special Conditions, Item 12 (Page 3). 
“12.  BACKGROUND CHECK REQUIREMENT 
       
 Prior to the start of construction project, the contractor shall submit to the Owner a 

criminal history background  check on every employee who will be working at the 
site.  This requirement also applies to all sub-contractor employees. 

 
       Only background checks performed by the Nebraska State Patrol will be accepted. 
 
       The Owner, in turn, will determine which employees will not be allowed to work 

on the project because of their criminal history. 
        
 The Owner’s decision will be final. 
 
       Fees associated with such background checks are the responsibility of the 

contractor.” 
 

4. ATTACHMENTS: 
a. Pre-bid conference meeting minutes: 

1) Refer to the attached meeting minutes memo from the Pre-Bid Conference held on 
Friday Sept 12, 2014 for additional information regarding this project that was 
reviewed, discussed during the meeting. 

b. Drawings. 



  

 

 
Meeting Minutes 

Project: Norfolk Veteran’s Home Canopy Addition 

Date: Friday, September 12, 2014 

Location: Norfolk, Nebraska 

Attendees: NDAS: Mark Craft, Mark Antill 

NVH: Jerry Eisenhauer, Jeff Rethwisch 

HDR: Chris Rector 

J.H. Hespe Co: Jim Lange 

B-D Construction: Bryan Kearney 

Model Electric: Curt Morris 

 

This meeting was a Pre-Bid Conference for potential bidders for this project the following items were 

discussed during the meeting from 11 am to Noon. 

 

1. Jerry Eisenhauer indicated that the relocated temporary Main Entrance during a construction 

phase 1A will be moved to the Existing “POD G” entrance just to the northeast of the existing 

main entry.  Contractor will coordinate any logistics with the owner as needed. 

2. The Contractor shall be responsible for locating all underground utilities (power,etc) and will be 

required to hire necessary companies that provide such services 

3. Jerry indicated that all payments for work preformed by contractors will be handled thru “One 

Source/HHS) method of payment delivery. 

4. Contractor shall be responsible for coordination and integration of the Owners “Secure Care 

system” with door hardware for Doors A1000A and A1000B.  The intent is to keep this system 

integrated into the new doors as is with the existing door conditions.  Maximize security of any 

wondering patients attempting to access the exterior.  The General Contractor shall be 

responsible for the coordination/installation/ modifications of integration of the  existing 

“Secure Care System” to the new doors with the appropriate sub-contractor (i.e. Johnson 

control and/or Galaxy).   

5. Existing carpet in Vestibule A1000 and in Lobby A1001 will need to be removed and replaced.  

The contractor shall coordinate color selection with the Owner. 

6. Contractors needing to clarify existing building conditions are to contact Jeff Rethwisch at the 

Norfolk Veteran’s Home. 

7. Any Pre-Bid RFI’s should be sent to Chris Rector  (HDR) thru email by no later than the end of 

business day Sept 16
th

. HDR will distribute any responses thru the plan distributor (A&D 

Technical, Lincoln, NE).  NDAS and NVH will be CC’d on all Pre-bid RFI questions and response. 

8. There will be one addendum issued for this project prior to the bid date.  This addendum will be 

issued by the end of the day September 16
th

. 

9. Bid Date is September 23, 2014. Refer to  “Advertisement for Bids” section in the Project 

Manual for further information. 

10. Temporary Means of Egress will be reviewed with the state Fire Marshall.  



  

 

11. The one hour fire separation between new construction and existing occupied areas of eh 

building that was requested by the State Fire Marshall may not be needed.  There is an existing 

fire sprinkler system branch already assembled in the existing canopy area that will become Vest 

A100. HDR will confirm this with the State Fire Marshall 

12. One long lead item will be ordering of the new sliding doors (to have a custom color to match 

existing frame conditions. 

13. Verification of Sub-Contractors Legal Work Status is to be provided by the General Contractor.  

The General Contractor shall cover any costs for this documentation. Contractor will need to 

contact Mark Antill at the DAS for the proper forms. 

14. Contractor shall be responsible for repair/repainting of any existing wall damage at Vest A1000, 

where existing door/window frames have bee removed.  Finish to match existing conditions. 

15. Exposure of the Fire Sprinkler system line piping into the new canopy shall be minimal.  Path of 

this piping shall be coordinated with HDR and the Contractor. 
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